
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/03/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 3256-02-040
Project C 3256-2-40
Highway BW 8
County HARRIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 3256-2-40            CONTROL: 3256-02-040                   
               COUNTY:  HARRIS                                                        
               LETTING: 08/07/2012                                                    
               REFERENCE NO: 0803                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: SHT. 3 OF 11.                                      ) 
        X  GENERAL NOTES (SH. NO.: "D".                                               
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1 THRU 3 OF 3.                                     ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---013, 462---015, 540---031                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
                                                                                      
        BID INSERTS -                                                                 
        -----------                                                                   
        REVISED QUANTITY FOR BID ITEM 502-2001.                                       
                                                                                      
        SPEC LIST -                                                                   
        ---------                                                                     
        ADDED SPECIAL PROVISION (008---013)                                           
                                                                                      
        REPLACED S.P. (462---014) WITH S.P. (462---015).                              
                                                                                      
        REPLACED S.P. (540---023) WITH S.P. (540---031).                              
                                                                                      
        ADDED STANDARD SPEC ITEM 504.                                                 
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       GENERAL NOTES:                                                                
       -------------                                                                 
       ON SPEC DATA SHEET "D", UNDER GENERAL: UTILITIES, REVISED THIRD PARAGRAPH     
       ON SHEET STARTED AS  "AT LEAST 48 HOURS BEFORE STARTING WORK,..."             
                                                                                     
       PLANS:                                                                        
       *****                                                                         
                                                                                     
       PLAN SHEET 11A (GENERAL NOTES) -                                              
       ON SPEC DATA SHEET "D", UNDER GENERAL: UTILITIES, REVISED THIRD PARAGRAPH     
       ON SHEET STARTED AS  "AT LEAST 48 HOURS BEFORE STARTING WORK,..."             
                                                                                     
       PLAN SHEET 12 (E & Q SHEET) -                                                 
       REVISED QUANTITY FOR BID ITEM 502-2001.                                       
                                                                                     
       PLAN SHEET 20 (SUMMARY OF TRAFFIC CONTROL QUANTITIES) -                       
       REVISED QUANTITY FOR BID ITEM 502-2001.                                       
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 3256-2-40 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 1,115.540 1

400 2009 004 CUT & RESTORING PAV (CONC)

DOLLARS
and CENTS

SY 20.000 2

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 1,268.000 3

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 7,632.000 4

409 2003 PRESTR CONC PIL (20 IN SQ)
DOLLARS

and CENTS

LF 7,888.000 5

416 2008 DRILL SHAFT (60 IN)
DOLLARS

and CENTS

LF 1,084.000 6

416 2022 DRILL SHAFT (SIGN MTS)(48 IN)
DOLLARS

and CENTS

LF 45.000 7

416 2023 DRILL SHAFT (SIGN MTS)(54 IN)

DOLLARS
and CENTS

LF 280.000 8

420 2005 002 CL C CONC (FOOTING)

DOLLARS
and CENTS

CY 376.600 9

420 2051 002 CL C CONC (COLUMN)

DOLLARS
and CENTS

CY 520.000 10

425 2019 001 PRESTR CONC U-BEAM (U54)
DOLLARS

and CENTS

LF 10,728.000 11
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428 2001 001 CONC SURF TREAT (CLASS I)
DOLLARS

and CENTS

SY 16,213.000 12

430 2003 CL C CONC FOR EXT STR (BENT)

DOLLARS
and CENTS

CY 1,566.100 13

430 2004 CL S CONC FOR EXT STR (SLAB)

DOLLARS
and CENTS

CY 3,483.600 14

432 2001 RIPRAP (CONC)(4 IN)

DOLLARS
and CENTS

CY 102.000 15

442 2047 016 STRUCTURAL STEEL(MISCELLANEOUS 
BRIDGE)

DOLLARS
and CENTS

LB 836.000 16

450 2007 001 RAIL (TY T501)

DOLLARS
and CENTS

LF 3,407.300 17

454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 620.000 18

462 2002 015 CONC BOX CULV (3 FT X 3 FT)
DOLLARS

and CENTS

LF 249.000 19

462 2014 015 CONC BOX CULV (7 FT X 3 FT)
DOLLARS

and CENTS

LF 1,004.000 20

465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 1.000 21

PROPOSAL SHEET
PROJECT C 3256-2-40 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT
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UNIT BID PRICE ONLY.
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USE
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S.P.
NO.
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465 2010 001 INLET (COMPL)(TY AAD)
DOLLARS

and CENTS

EA 4.000 22

465 2011 001 INLET (COMPL)(TY AD)

DOLLARS
and CENTS

EA 2.000 23

465 2214 001 MANH(COMPL)(JCT BX)(W/GRATE 

INLET)(SPL)
DOLLARS

and CENTS

EA 2.000 24

471 2003 GRATE & FRAME
DOLLARS

and CENTS

EA 6.000 25

481 2013 PVC PIPE (SCH 40)(8 IN)

DOLLARS
and CENTS

LF 240.000 26

496 2002 REMOV STR (INLET)

DOLLARS
and CENTS

EA 9.000 27

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 1,258.500 28

496 2023 REMOVE STR (JUNCTION BOX)
DOLLARS

and CENTS

EA 7.000 29

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 30

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 15.000 31

PROPOSAL SHEET
PROJECT C 3256-2-40 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M
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UNIT BID PRICE ONLY.
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S.P.
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506 2001 010 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 250.000 32

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 250.000 33

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 6,452.000 34

512 2017 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 600.000 35

512 2018 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 36

512 2035 002 PORT CTB (STKPL)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 600.000 37

512 2036 002 PORT CTB (STKPL)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 38

512 2046 002 PORT CTB(MOVE)(SAFETY SH)(TY P&P)

DOLLARS
and CENTS

LF 120.000 39

512 2059 002 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J)

DOLLARS
and CENTS

LF 3,840.000 40

512 2060 002 PORT CTB (MOVE)(SNGL SLP)(TY J-J)

DOLLARS
and CENTS

LF 340.000 41

512 2061 002 PORT CTB (STKPL)(SNGL SLP)(TY J-J)
DOLLARS

and CENTS

LF 5,340.000 42
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512 2097 002 REMOVE PRECAST PORTABLE TRAFFIC 
BARRIER

DOLLARS
and CENTS

LF 975.000 43

529 2002 CONC CURB (TY II)
DOLLARS

and CENTS

LF 8.000 44

545 2002 CRASH CUSH ATTEN (MOVE & RESET)
DOLLARS

and CENTS

EA 1.000 45

545 2003 CRASH CUSH ATTEN (REMOVE)
DOLLARS

and CENTS

EA 2.000 46

610 2059 010 INS RD IL AM (U/P) (TY IF) (.15KW)

DOLLARS
and CENTS

EA 20.000 47

610 2069 010 REMOVE RD IL ASM (U/P)

DOLLARS
and CENTS

EA 8.000 48

618 2034 CONDT (PVC) (SCHD 80) (2")

DOLLARS
and CENTS

LF 30.000 49

618 2035 CONDT (PVC) (SCHD 80) (2") (BORE)
DOLLARS

and CENTS

LF 228.000 50

618 2048 CONDT (RM) (1 1/4")
DOLLARS

and CENTS

LF 1,600.000 51

620 2009 001 ELEC CONDR (NO. 6) BARE
DOLLARS

and CENTS

LF 268.000 52
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620 2010 001 ELEC CONDR (NO. 6) INSULATED
DOLLARS

and CENTS

LF 536.000 53

620 2015 001 ELEC CONDR (NO.12) BARE

DOLLARS
and CENTS

LF 1,600.000 54

620 2016 001 ELEC CONDR (NO.12) INSULATED

DOLLARS
and CENTS

LF 3,200.000 55

624 2014 014 GROUND BOX TY D (162922) W/APRON

DOLLARS
and CENTS

EA 2.000 56

628 2002 003 ELC SRV TY A 120/240 060 (NS)SS(E)GC(O)
DOLLARS

and CENTS

EA 1.000 57

636 2001 014 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 56.000 58

636 2003 014 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 1,042.750 59

636 2006 014 REFURBISH ALUMINUM SIGNS (TY O)

DOLLARS
and CENTS

EA 1.000 60

636 2007 014 REPLACE EXISTING ALUMINUM SIGNS (TY 

A)
DOLLARS

and CENTS

SF 16.000 61

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 1.000 62
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644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 3.000 63

644 2023 IN SM RD SN SUP&AM TYS80(1)SA(P-BM)

DOLLARS
and CENTS

EA 1.000 64

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 1.000 65

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG

DOLLARS
and CENTS

EA 2.000 66

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 2.000 67

650 2166 INS OH SN SUP(175 FT BRDG)
DOLLARS

and CENTS

EA 1.000 68

650 2172 RELOCATE EXISTING OVERHD SIGN SUP
DOLLARS

and CENTS

EA 1.000 69

650 2173 REMOVE OVERHD SIGN SUP

DOLLARS
and CENTS

EA 1.000 70

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 97.000 71

658 2277 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 15.000 72

658 2278 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB(BI)
DOLLARS

and CENTS

EA 53.000 73
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662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)
DOLLARS

and CENTS

LF 5,230.000 74

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 9,420.000 75

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 5,780.000 76

668 2106 PREFAB PAV MRK TY C (W) (ARROW)

DOLLARS
and CENTS

EA 16.000 77

668 2116 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 11.000 78

668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD)
DOLLARS

and CENTS

EA 7.000 79

672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 662.000 80

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 40,860.000 81

677 2002 ELIM EXT PAV MRK & MRKS ( 6")

DOLLARS
and CENTS

LF 11,369.000 82

677 2003 ELIM EXT PAV MRK & MRKS ( 8")

DOLLARS
and CENTS

LF 2,930.000 83

677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 910.000 84
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677 2008 ELIM EXT PAV MRK & MRKS (ARROW)
DOLLARS

and CENTS

EA 5.000 85

677 2018 ELIM EXT PAV MRK & MRKS (WORD)

DOLLARS
and CENTS

EA 5.000 86

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 20,430.000 87

678 2002 PAV SURF PREP FOR MRK ( 6")

DOLLARS
and CENTS

LF 16,020.000 88

678 2003 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 4,980.000 89

678 2004 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 3,878.000 90

678 2007 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 16.000 91

678 2018 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 11.000 92

678 2025 PAV SURF PREP FOR MRKS (SHIELD)

DOLLARS
and CENTS

EA 7.000 93

678 2026 PAV SURF PREP FOR MRKS (9")

DOLLARS
and CENTS

LF 3,410.000 94
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1112 2001 REM, STORE, & RESTORE ORNAMENTAL 
WALL

DOLLARS
and CENTS

LF 470.000 95

3061 2004 FAST TRK CONC(CONT REINF HY STL)(13")
DOLLARS

and CENTS

SY 20.000 96

5049 2001 BIODGRD EROSION CONTROL LOGS (8" DIA)
DOLLARS

and CENTS

LF 75.000 97

5049 2003 BIODGRD EROSION CONTROL LOGS (12" 
DIA)

DOLLARS
and CENTS

LF 280.000 98

5926 2001 REMOVE AND RELAY PAVERS
DOLLARS

and CENTS

SY 964.000 99

6008 2001 SHIFT OVERHEAD SIGN PANELS
DOLLARS

and CENTS

EA 2.000 100

6008 2002 REMOVE OVERHEAD SIGN PANELS
DOLLARS

and CENTS

EA 2.000 101

6473 2004 001 MULTIPOLYMER PAV MRK (W)(6")(SLD)

DOLLARS
and CENTS

LF 10,620.000 102

6473 2007 001 MULTIPOLYMER PAV MRK (W)(8")(SLD)

DOLLARS
and CENTS

LF 4,980.000 103

6473 2009 001 MULTIPOLYMER PAV MRK (W)(12")(SLD)

DOLLARS
and CENTS

LF 3,260.000 104
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6473 2010 001 MULTIPOLYMER PAV MRK (W)(12")(LNDP)
DOLLARS

and CENTS

LF 618.000 105

6473 2014 001 MULTIPOLYMER PAV MRK (Y)(6")(SLD)

DOLLARS
and CENTS

LF 5,400.000 106

6986 2007 PREFB PV MK W/WNTY TY 

B(W)9"(BRK)CNTST
DOLLARS

and CENTS

LF 3,410.000 107
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 General Notes Sheet A 

General Notes: 

 

UNION PACIFIC RAILROAD COMPANY 

  

Protection of Fiber Optic Cable Systems 

  

Fiber optic cable systems may be buried on the railroad’s property.  Protection of the fiber optic 

cable systems is of extreme importance since any break could disrupt service to users resulting in 

business interruption and loss of revenue and profits.  The State and/or its Contractor shall 

telephone the railroad during normal business hours (7:00 A.M. to 9:00 P.M., Central time, 

Monday through Friday, except holidays) at 1-800-336-9193 (also a 24-hour, seven-day number 

for emergency calls) to determine if fiber optic cable is buried on the railroad’s premises to be 

used by the State.  If it is, the State and/or its Contractor will telephone the telecommunications 

company(ies) involved, arrange for a cable locator and make arrangements for relocation or other 

protection of the fiber optic cable prior to beginning any work on the railroad’s premises.  

 

General: 

If fixed features require, the governing slopes shown may vary between the limits shown and to 

the extent determined by the Engineer. 

Super elevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 

benchmark data. 

The following standard detail sheets are modified: 

 

Modified Standards 

None 

 

 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, 

comply with the specifications for this project, and are approved, except for roadway 

illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 

ingress and egress to private property in accordance with Section 7.7 of the standard 

specifications is subsidiary to the various bid items.  Restore access roadways to their original 

condition upon completing construction. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 

exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
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 General Notes Sheet B 

than is required to place the foundation.  After placing the foundation, wrap the periphery with 

0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 

surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 

and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 

wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 

supports are approximate.  Verify the lengths before ordering these materials to meet the existing 

field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 

Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 

plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  

Submit required shop drawings in accordance with the shop drawing distribution list shown in 

the note for Item 5 for review and distribution. 

Request additional soil information for this project at the Area Engineer’s office. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 

ensure construction equipment is off the road by sunset. 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 

shown on the Construction Division (CST) of the Department’s material producers list.  Check 

the latest link on the TxDOT website for this list.  The category/item is “Roadway Illumination 

and Electrical Supplies.”  No substitutions will be allowed for materials found on this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and 

Department standard sheets. 

The Contractor may make the electrical grounding connections and permissible splices using the 

thermal fusion process, Cadweld, Thermaweld or approved equal, instead of bolted connections 

and splices. 

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical 

systems for the highway lighting systems before final acceptance for compliance with plans and 

specifications.  The inspection will be made with personnel from the electrical section of the 

Department’s District Transportation Operations Office.   

General:  Site Management 
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 General Notes Sheet C 

Mow the grass and weeds within the project limits a maximum of 3 times a year as directed.  

This work is subsidiary to the various bid items. 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 

station markings at the completion of the project.  This work is subsidiary to the various bid 

items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 

bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 

surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 

sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 

office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 

private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 

preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 

following types of sweepers or equal: 

 

Tricycle Type Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 

Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 

 Mobile TE-4 

 Murphy 4042 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 

sequence to constructing storm drains in order to provide as little inconvenience as practical to 

the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 

practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 

weather. 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 
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Consider the locations of underground utilities depicted in the plans as approximate and employ 

responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of 

planned construction activities, advanced field confirmation by the utility owner or operator may 

be prudent. Where possible, protect and preserve permanent signs, markers, and designations of 

underground facilities. 

 

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 

utility, contact the utility facility owner or operator immediately.   

 

At least 48 hours before starting work, make arrangements for locating existing Department-

owned above ground and underground fiber optic, communications, power, illumination, and 

traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 

Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 

ground.  Use caution if working in these areas to avoid damaging or interfering with existing 

facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 

intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 

using established industry and utility safety practices.  Consult the appropriate utility company 

before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 

provider to perform this work.  Costs associated with de-energizing the power lines or other 

protective measures required are at no expense to the Department. 

 

If working near power lines, comply with the appropriate sections of Texas State Law and 

Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 

Department standard sheets. 

 

Repair any damage to existing water mains or sanitary sewer lines at no cost to the city.  Verify 

all existing water mains and sanitary sewer lines and contact the City Utilities Operations 

Department 48 hours prior to excavating near water mains or sanitary sewer lines.  Coordinate 

any adjustments necessary to the water mains or sanitary sewer lines with the city. 

 

Before beginning any underground work, notify the City of Houston's Chief Inspector, Public 

Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical 

systems for lighting facilities within the limits of this project. 
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Upon review of the submitted plan, CenterPoint Energy does not anticipate any immediate 

conflicts regarding the construction of the proposed widening of existing pavement to 6 main 

lines toll, consisting of concrete pavement, structure and other facilities. 

 

One point of concern, however, is the placing of the drill shaft near our existing 8” gas main.  

Please maintain a minimum safe distance of 5’, both horizontally and vertically, from our 

existing gas lines.  These lines may pose a hazard if caution is not taken to definitely locate and 

avoid them during the proposed construction.  We recommend that you use extreme caution 

when excavating near CenterPoint Energy gas facilities.  Please contact Ronald Love, 

Construction Inspector, at 832-642-1269, one week prior to construction, to ensure lines are 

located and a representative may be present during the construction.  

 

Please take note of the state requirement to notify the Utility Coordinating Committee for utility 

line location 48 hours prior to any excavation.  (Phone 713-223-4567 or 1-800-669-8344).   In 

order to facilitate communications during construction phase of this project, please note the 

following contact numbers: 

 

To have our line located: 

               Utility Coordinating Committee 

               713-223-4567 or 1-800-669-8344 

                                                             

           To report a damaged gas line (Emergency): 

               CenterPoint Energy Dispatcher 

               713-659-3552 

Item 5:  Control of the Work 

Before contract letting, electronically generated earthwork cross-section data will be furnished 

free of charge to the prospective bidders on a compact high-density disk, in an ASCII print 

format.  This will be available through the Association of General Contractors bulletin board 

service or through the Area Engineer’s office.  If the earthwork data is not available 

electronically, reproducible earthwork cross sections are available at the Area Engineer’s office 

for borrowing by copying service companies for the purpose of making copies for the 

prospective bidders, at the prospective bidder’s expense.  The earthwork cross-section data 

provided above is for non-construction purposes only and it is the responsibility of the 

prospective bidder to validate the enclosed data with the appropriate plans, specifications, and 

estimates for the projects. 

 

Submit shop drawings electronically for the fabrication of items as documented in Table 1 

below.  Information and requirements for electronic submittals can be viewed in the “Guide to 

Electronic Shop Drawing Submittal” which can be accessed through the following web link, 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
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11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 

sheets. 

Table 1 
 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

7.8  Construction Load Analyses  Y Y Y B 

400  
Excavation and Backfill for Structures 
(cofferdams)  

Y N Y A 

403  Temporary Special Shoring  Y N Y B 

420  Formwork/Falsework  Y N Y A 

423 Retaining Walls, (calcs req'd.)  Y Y Y C 

425  Optional Design Calculations (Prstrs Bms)  Y Y Y B 

425  Prestr Concr Sheet Piling  Y Y N B 

425  Prestr Concr Beams  Y Y N B 

425  Prestr Concr Bent  Y Y N B 

426  Post Tension Details  Y Y N B 

434  Elastomeric Bearing Pads (All)  Y Y N B 

441  Bridge Protective Assembly  Y Y N B 

441  Misc Steel (various steel assemblies)  Y Y N B 

441  Steel Pedestals (bridge raising)  Y Y N B 

441  Steel Bearings  Y Y N B 

441  Steel Bent  Y Y N B 

441  Steel Diaphragms  Y Y N B 

441  Steel Finger Joint  Y Y N B 

441  Steel Plate Girder  Y Y N B 

441  Steel Tub-Girders  Y Y N B 

441  Erection Plans Y N Y A 

449  Sign Structure Anchor Bolts  Y Y N T 

450  Railing  Y Y N A 

462  Concrete Box  Culvert  Y Y N C 

462 
Concrete Box Culvert (Alternate Designs 
Only,calcs reqd.)  

Y Y Y B 

464 
Reinforced Concrete Pipe (Jack and Bore 
only; ONLY when requested) 

Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y N A 

465 
Pre-cast Junction Boxes, Grates, and Inlets 
(Alternate Designs Only, calcs req’d.)  

Y Y Y B 

466 Pre-cast Headwalls and Wingwalls Y Y N A 

467 Pre-cast Safety End Treatments Y Y N A 

495 Raising Existing Structure (calcs reqd.) Y Y Y B 

610  
Roadway Illumination Supports (Non-
Standad only, cals reqd.) 

Y Y Y T 

613 
High Mast Illumination Poles (Non-standard 
only, calcs reqd.) 

Y Y Y T 

627  Treated Timber Poles  Y Y N T 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, Etc.)  

Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

650 
Cantilever Sign Structure Supports - 
Alternate Design Cacls.  

Y Y Y T 
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650  Sign Structures Y Y N T 

652 Highway Sign Lighting Fixtures Y Y N T 

654  Sign Walkways  Y Y N T 

680 Installation of Highway Traffic Signals Y Y N T 

682 Vehicle and Pedestrian Signal Heads Y Y N T 

684 Traffic Signal Cables Y Y N T 

685  Roadside Flashing Beacon Assemblies  Y Y N T 

686 
Traffic Signal Pole Assemblies (Steel) (Non-
Standard only) 

Y Y Y T 

687 Pedestal Pole Assemblies Y Y N T 

688 Detectors Y Y N A 

784  Repairing Steel Bridge Members  Y Y Y B 

SS  Prestr Concr Crown Span  Y Y N B 

SS  Sound Barrier Walls  Y Y N B 

SS  Camera Poles  Y Y Y TMS 

SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B 

SS  Screw-In Type Anchor Foundations  Y Y N T 

SS  Fiber Optic/Communication Cable Y Y N TMS 

SS  Spread Spectrum Radios for Signals Y Y N T 

SS  VIVDS System for Signals Y Y N T 

SS CTMS Equipment Y Y N TMS 

 
Key to Reviewing Party 

A - Area Office  

Area Office  Email Address 

North Harris Area Office HOU-NHAShpDrwgs@txdot.gov 

Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov 

  

  

  

  

  

  
 

B - Bridge Engineer  

Bridge Design (TxDOT) HOU-BrgShpDrwgs@txdot.gov 
 

C - Construction Office  

Construction HOU-ConstrShpDrwgs@txdot.gov 

Laboratory HOU-LabShpDrwgs@txdot.gov 
 

 
T - Traffic Engineer 

Traffic Operations HOU-TrfShpDrwgs@txdot.gov 
 

TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

mailto:HOU-NHAShpDrwgs@txdot.gov
mailto:HOU-TSCShpDrwgs@txdot.gov
mailto:HOU-BrgShpDrwgs@txdot.gov
mailto:HOU-ConstrShpDrwgs@txdot.gov
mailto:HOU-LabShpDrwgs@txdot.gov
mailto:HOU-BrgShpDrwgs@txdot.gov
mailto:HOU-CTMSShpDrwgs@txdot.gov
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Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 

of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 

part of the permit review of this project.  Such activities include those pertaining to, but are not 

limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 

here means materials are delivered to or from the PSL.  The permit area includes the waters of 

the U.S. or associated wetlands affected by activities associated with this project.  Special 

restrictions may be required for such work.  Assume responsibility for consultations with the 

USACE regarding activities, including PSLs that have not been previously evaluated by the 

USACE.  Provide the Department with a copy of consultations or approvals from the USACE 

before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self-determination has been made that the PSL is non-jurisdictional or if proper USACE 

clearances have been obtained in jurisdictional areas or have been previously evaluated by the 

USACE as part of the permit review of this project.  The Contractor is solely responsible for 

documenting any determinations that their activities do not affect a USACE permit area.  

Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 

hauling any embankment to a USACE permit area by either 1 or 2 below:                                                                             

 

1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the Project Specific Locations (PSL) and their authorization. 

Maintain copies for review by the Department or any regulatory agency.  When an 

area within the project limits has been evaluated by the USACE as part of the permit 

process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 

fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 

permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of at a location approved within a USACE 

evaluated area.    

                                    

2. Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the Department with a copy of USACE coordination or approvals before 

initiating any activities for an area within the project limits that has not been 

evaluated by the USACE or for any off right of way locations used for the following, 

but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
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a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 

b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 7.7 acres.  The disturbed area in this project, the 

project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile 

of the project limits for the Contract, will further establish the authorization requirements for 

storm water discharges.  The Department will obtain an authorization to discharge storm water 

from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 

shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 

Contractor PSLs for construction support activities on or off the ROW.  When the total area 

disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 

copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 

operator when on an off-state system route) and to the local government that operates a separate 

storm drain system. 

Before construction operations begin, provide a drawing of the location of proposed temporary 

access roads, haul roads, or temporary fill used during construction operations to ensure that they 

are not within Jurisdictional Waters of the United States. 

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional 

Waters of the United States during the prosecution of the work, the Contractor will hold the 

Department harmless for delays caused by procuring the necessary permits from the United 

States Army Corps of Engineers. 

This project requires (formal consultation or permits) with environmental resource agencies.  

There is a high probability of encountering environmentally sensitive areas on Contractor 

designated project specific locations (PSLs) for this project (haul roads, equipment staging areas, 

borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  This Item provides 

listings of regulatory agencies the Contractor may need to contact for this project.   

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 

items. 

Item 8:  Prosecution and Progress 

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using 

computer software that is fully compatible with version 3.1 of Primavera Systems, Inc. or 

Primavera Project Planner (P3). 

The Department will supply bidders, upon written request, one electronic copy of the time 

determination schedule.  The time determination schedule provided is for informational use only 

and is not intended for bidding or construction purposes.  
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The Department will not adjust the number of days for the project and milestones, if any, due to 

differences in opinion regarding any assumptions made in the preparation of the schedule or for 

errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a 6 day workweek in accordance with 

Section 8.3.A.2 

Provide a virus-free computer disk or diskette containing the Primavera construction schedule. 

The Lane Closure Assessment Fee is $2,500.00. This fee applies to the Contractor for closures or 

obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 

regardless of the length of lane closure or obstruction.  For Restricted Hours subject to Lane 

Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” 

 

Items 360, 420, and 421:  All Concrete Items 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 

District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 

Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 

items. 

The approach pavement is paid for under the Item, “Concrete Pavement.” 

Item 400:  Excavation and Backfill for Structures 

Plugging existing pipe culverts is subsidiary to the various bid items. 

If Recycled Cement Treatment (Type D) is included in the plans, the following additional 

requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 

as aggregate for cement-stabilized backfill 

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 

“Cement Treatment (Plant-Mixed)(Type D)” (base or crushed concrete), except the 

recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 

than Recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement 

based on the dry weight of backfill material.  The cement content for the crushed 

concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) 

(Type D).” 
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5. Place and compact the stabilized backfill material using a gradation that provides a dense 

mass without segregating and is impervious to passing of water. 

Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 

bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 

light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 

directed.  Do not weld the anchor bolts. 

 

 

Item 420:  Concrete Structures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 

or sign structure foundations. 

Mass concrete is a plans quantity item. 

Item 421:  Hydraulic Cement Concrete 

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 

pavement, etc.), but is not required for other structural concrete.  Adjust the dosage of air 

entraining agent for low air content as directed or allowed by the Engineer.  If entrained air is 

provided where not required, only the upper limits of the Special Provision will be enforced. 

Item 450:  Railing 

Add a 3/4-in. longitudinal chamfer to the SSTR railing.  Provide a continuous chamfer typically 

located 6 in. above the final grade.  The cost of this is subsidiary to the Item, “Railing.” 

Item 465:  Manholes and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 

pavement, and complete in a later phase of construction.  This temporary covering and pavement 

are subsidiary to the various bid items. 

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in. 

above the top of the highest entering pipe and cover with a wooden cover.  Complete the 

construction of such manholes or inlets to the finished elevation when completing the grading 

work for such manholes or inlets.  Adjust the final elevation, if required, since this elevation is 

approximate. 
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Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 

are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 

Items 496:  Removing Structures  

Do not permit debris resulting from the structure removal or construction activities to enter a 

natural or manmade waterway such as drainage channels, rivers, streams, bays, etc. Remove 

debris which falls into such waterways.  This work is subsidiary to the Item, “Removing 

Structures.” 

 

 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 

the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 

Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 

Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 

construction phasing, signs, striping, and signalizations for changes to the original traffic control 

plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 

portable traffic control devices, during the various phases of construction.  Place and construct 

these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 

Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 

related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 

the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 

construction. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 

apply to the current situation for a particular phase.  
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Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 

signs providing the correct information to the traveling public.  Size the replacement signs and 

include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 

Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 

hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 

remain overnight.  

 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 

construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 

following time schedule: 

 

 

One Lane Closure 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  09:00 AM – 03:00 PM 08:00 PM – 05:00 AM 05:00 AM – 09:00 AM 

03:00 PM -  08:00 PM 

Tuesday 09:00 AM – 03:00 PM 08:00 PM – 05:00 AM 05:00 AM – 09:00 AM 

03:00 PM -  08:00 PM 

Wednesday 09:00 AM – 03:00 PM 08:00 PM – 05:00 AM 05:00 AM – 09:00 AM 

03:00 PM -  08:00 PM 

Thursday 09:00 AM – 03:00 PM 08:00 PM – 05:00 AM 05:00 AM – 09:00 AM 

03:00 PM -  08:00 PM 

Friday 09:00 AM – 03:00 PM 08:00 PM – 05:00 AM 05:00 AM – 09:00 AM 

03:00 PM -  08:00 PM 

Saturday No Restrictions No Restrictions N/A 

Sunday No Restrictions No Restrictions N/A 

The above times are approved for the traffic control conditions listed. 

The Area Engineer may approve other closure times if traffic counts  

warrant.  The Area Engineer may reduce the above times for special events. 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 

each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 

minimum is 8 in.  This work is subsidiary to Item 502. 
 

Item 504:  Field Office and Laboratory 

 



Project Number:   Sheet  
 

County:  Harris CSJ:  3256-02-040  

 

Highway:  BW8  

  

 

 General Notes Sheet N 

Furnish one Type A structure for the laboratory.  Ensure the windows for the structure have 

burglar bars. 

 

Equip each lab with a fire extinguisher and first aid kit.  Also equip the labs with an eye wash 

station.  Provide equipment that meets the minimum OSHA requirements.  At a minimum, 

furnish 20 lb. fire extinguishers that are rated for Type A, B, and C fires. 

Provide a fenced enclosure approximately 100 ft. by 200 ft.  Provide an appropriate parking area 

covered with a suitable base material and with a minimum of 2 security lights, one on each end 

of the lot.  Cost of the work and materials to provide the enclosure are subsidiary to the various 

bid items. 

Piped in water to the Engineer’s building will not be required, but furnish water for curing 

concrete test specimens. 

The above requirements are subsidiary to the various bid items. 

Assume ownership of temporary chain link security fences. 

Item 506:  Temporary Erosion, Sedimentation and Environmental Control 

A Storm Water Pollution Prevention Plan (SW3P) is required.  Since the disturbed area is more 

than 5 acres, a “Notice of Intent” (NOI) is also required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 

the construction staging area.  Remove and dispose of materials in compliance with State and 

Federal laws. 

Before starting construction, review with the Engineer the SW3P used for temporary erosion 

control as outlined on the plans.  Before construction, place the temporary erosion and 

sedimentation control features as shown on the SW3P. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 

vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 

the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 

Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 

permanent erosion control measures to prevent sediment from leaving the right of way. 

Item 512:  Portable Concrete Traffic Barrier 



Project Number:   Sheet  
 

County:  Harris CSJ:  3256-02-040  

 

Highway:  BW8  

  

 

 General Notes Sheet O 

Transport Low Profile Concrete Traffic Barriers (CTB) used for traffic handling from the 

Department stockpile located on the north side of IH 610 at Long Drive. 

Transport Standard Height Concrete Traffic Barriers (including JJ Hook and Safety Shape) used 

for traffic handling from the Department stockpile located on the south side of IH 610 at Cedar 

Crest Blvd. (located across IH 610 from Long Drive). 

Use only the J-J Hook type connection between barriers. 

 

After completing the project, return Low Profile Concrete Traffic Barriers (CTB) used for traffic 

handling, to the Department stockpile located on the north side of IH 610 at Long Drive. 

After completing the project, return Standard Height Concrete Traffic Barriers(including J-J 

Hook and Safety Shape) used for traffic handling, to the Department stockpile located on the 

south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive). 

 

After completing the project, return the associated CTB connecting hardware to the area office or 

as directed. 

If placing the concrete traffic barrier on pre-stressed concrete box beams with exposed 

reinforcing steel, protect the reinforcing steel by supporting the concrete traffic barrier on 4 in. 

by 4 in. timbers.  Place the timbers transversely and space them on 4 ft. centers.  The cost of the 

labor and materials to perform this work are subsidiary to the Item, “Portable Concrete Traffic 

Barrier.” 

Item 610:  Roadway Illumination Assemblies 

Instructions for submitting shop drawings electronically are available on the internet at the 

Department’s home page (http://www.txdot.gov), Business with TxDOT, Bridge Information, 

Shop Drawings.  The file is titled:  Guide to Electronic Shop Drawing Submittal.  The direct link 

is:  ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf. 

Item 616:  Performance Testing of Lighting Systems 

The illumination plans provide for a complete illumination system installed, connected, tested, 

and ready for operation. 

After satisfactory completion of tests, place the new lighting fixtures in operation.  Final 

acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.  

The 14-day test period is included in the allowed working days. 

Assume responsibility for the new lighting fixtures during the test period.  Make adjustments or 

repairs as required and repair defects or damage at no expense to the Department. 

Item 618:  Conduit  

Item 620:  Electrical Conductors 

http://www.txdot.gov/
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
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Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-

listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 

settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 

if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 

existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 

holes overnight. 

Unless shown on the plans, install underground conduit a minimum of 24 in. deep.  Install the 

conduit in accordance with the latest National Electrical Code (NEC) and applicable Department 

standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. below the 

pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

If placing the conduit under existing pavement to reach the service poles, bore the conduit in 

place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb. 

Use materials from pre-qualified producers as shown on the Department’s Construction Division 

(CST) material producers list.  Check the latest links on the TxDOT website for the list.  The 

category is “Roadway Illumination and Electrical Supplies.”  The polymer concrete barrier box 

is subsidiary to Item 618, “Conduit.” 

Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 

wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 

replace the entire cable at no expense to the Department.  Also test the replacement cable after 

installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 

recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 

recommended by the cable manufacturer. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 
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For electrical licensing and electrical certification requirements for this project, see Item 7 of the 

Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 

directed, to avoid placing in sidewalks or driveways. 

During construction and until project completion, provide personnel and equipment necessary to 

remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 

 

Construct concrete aprons in accordance with the latest standard sheet ED (3).  Make the depth 

of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 2 

ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 

with details shown on the “Ground Box Details Installations” standard. 

 

 

 

Item 628:  Electrical Services 

Furnish a UL-listed meter can for electrical service poles.  Furnish a size and style of meter can 

in accordance with the requirements of the local electrical service provider.  This work is 

subsidiary to the Item, “Electrical Services.” 

Verify and coordinate the electrical service location with the engineering section of the 

appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 

Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 

figures nailed to wood poles or painted figures on steel poles or service cabinets. 

Item 636:  Aluminum Signs  

Include aluminum route markers, exit only panels, routing signs, and other special panels 

attached to guide signs in the unit bid price for the parent guide sign material. 

The locations of sign panels on overhead structures are approximate.  Verify in the field before 

installing. 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

Item 644:  Small Roadside Sign Supports and Assemblies 
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Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 

then stake the exact locations for these signs. 

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 

mounted signs, unless otherwise shown in the plans. 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

Assume ownership of the removed existing signs. 

Locations of the relocated signs are approximate. Before placing them, obtain approval of and 

then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Item 650:  Overhead Sign Supports 

Stencil the structure numbers on the new structures for permanent identification. 

If sign panels mounted on an overhead sign support face the same direction of traffic, keep the 

bottoms of the sign panels in the same horizontal plane, unless otherwise shown in the plans. 

There is no additional reimbursement for blocking or shims for fits of alignment. 

Mill test reports are not required for the walkway, grating, miscellaneous secondary structural 

items, or hardware. 

Use the existing panel supports if removing existing guide signs and if placing new panels of 

different sizes at the same location.  Extend the supports, if needed.  If the supports extend over 

the top of the panel, cut off the supports at the top of the panel or the top of the truss, whichever 

is higher. 

Before fabricating, field check the sign structure elevations, details, and dimensions shown on 

the plans. 

Assume ownership of removed existing overhead sign supports and other removed materials. 

Item 656:  Foundations for Traffic Control Devices 

Using ready mix concrete for sign foundations is optional. 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 

operations with standard pavement markings, in accordance with the latest “Texas Manual on 

Uniform Traffic Control Devices.” 
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Using raised markers for removable work zone pavement markings on final concrete surfaces is 

optional. 

Item   662:  Work Zone Pavement Markings 

Item   668:  Prefabricated Pavement Markings 

Item 6473:  Multipolymer Pavement Markings (MPM) 

 

Use Type III glass beads for multipolymer pavement markings. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 

the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 

markings, the Contractor has the option to apply paint and beads markings for a maximum 30-

day period until placing the thermoplastic markings, or until starting the succeeding phase of 

work on the striped area.  Maintain the paint and beads markings, at no expense to the 

Department, until placing the thermoplastic markings or starting the succeeding phase of work 

on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 

under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 

the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 

market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 

or other approved methods before applying the Type I thermoplastic markings, this additional 

cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 

latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 

and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 

the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 

an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 
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Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 

machine or nozzle with a mechanism to ensure positive mix measurement control. 

 

Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 

directed. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 

under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 

location, remove the curing compounds and contamination from the pavement surface by flail 

milling or as directed.  In addition, air-blast the surface with compressed air just before placing 

the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 

the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-

blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 

using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 

remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 

grinding. 

Item 6008:  Shifting or Removing Existing Overhead Signs 

Assume ownership of the removed sign panels. 
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Basis of Estimate 

Item Description Limit and Rate Unit 

310 Prime Coat  0.25 Gal. / Sq. Yd. GAL 

  * For Contractor’s information only (non-pay item).              

** If used in existing roadway base, rate will be determined on a case by case basis. 
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                                                  CONTROL :  3256-02-040              
                                                  PROJECT :  C 3256-2-40              
                                                  HIGHWAY :  BW 8                     
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 409  PRESTRESSED CONCRETE PILING (404)(420)(421)(424)(425)        
                         (426)(440)(780)                                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 430  EXTENDING CONCRETE STRUCTURES (420)(421)(440)(448)           
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)          
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
               ITEM 471  FRAMES, GRATES, RINGS, AND COVERS (441)(445)(448)            
               ITEM 481  PVC PIPE FOR DRAINS (400)                                    
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
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              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (421)(441)(442)(445)(446)    
                        (449)(616)(620)                                              
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 650  OVERHEAD SIGN SUPPORTS (420)(421)(441)(442)(445)(449)        
                        (618)                                                        
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS                    
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 PROJECTS" (000--2301)                               
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISIONS TO ITEM     3  (003---015)(003---033)               
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---918)(007---959)               
              SPECIAL PROVISIONS TO ITEM     8  (008---013)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---012)(009---015)               
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   400  (400---004)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   428  (428---001)                          
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              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---007)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   610  (610---010)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   628  (628---003)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6473  (6473--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1112 REMOVE, STORE, AND RESTORE ORNAMENTAL WALL                   
              ITEM 3061 FAST TRACK CONCRETE PAVEMENT                                 
              ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS                          
              ITEM 5926 REMOVE AND RELAY LANDSCAPE PAVERS                            
              ITEM 6008 SHIFTING OR REMOVING EXISTING OVERHEAD SIGNS (636)           
              ITEM 6473 MULTIPOLYMER PAVEMENT MARKING S (MPM) (677)(678)(8094)       
              ITEM 6986 LONGITUDINAL PREFABRICATED  PAVEMENT MARKINGS (PPM) WITH     
                        WARRANTY                                                     
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications Dallas & Houston District  

SPECIAL PROVISION 
008---013 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

This Item is supplemented by the following: 

8.13 Lane Closure Assessment Fees.  Monetary assessment, as shown on the plans, will be 
made against the Contractor for any lane closure or obstruction that overlaps into the peak hour 
traffic for each hour or portion thereof, per lane, regardless of the length of lane closure or 
obstruction. 

A.  Definition of Terms.  For this contract the following definitions apply: 

1.  Hour.  Any continuous 60-minute period or portion of a continuous 60-minute period 
beginning at that point when a lane(s) is closed or obstructed by the Contractor’s operations. 

2.  Assessment Fee.  The amount shown in the proposal, representing the average hourly 
cost of interference and inconvenience to the road user for each lane closed or obstructed 
during peak hour traffic. 

3.  Closure or Obstruction.  When the Contractor’s operations result in a useable lane 
width of the travelway or shoulder less than that specified in the plan documents. 

4.  Peak Hour Traffic Times.  Schedule of days and times described in the General Notes, 
when lane closures or obstructions are not allowed. 

B.  Fee Calculation and Collection.  The assessment fee will be deducted from the amount due 
the Contractor on the monthly construction estimate, and thus retained by the Department.  The 
Engineer will determine the time of overlap of lane closure(s) or obstruction(s) for calculating 
the assessment fee.  The assessment fee is based on road user costs and is assessed not as a 
penalty, but for added expense incurred by the traveling public. 
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SPECIAL PROVISION 

462---015 

Concrete Box Culverts and Storm Dains 
 

For this project, Item, 462, “Concrete Box Culverts and Storm Drains,” of the Standard 

Specifications, is hereby amended with respect to the clauses cited below, and no other clauses 

or requirements of this Item are waived or changed hereby. 

Article 462.2. Materials, Section A. General. The last two paragraphs are voided and replaced 

by the following: 

Furnish material for machine-made precast boxes in accordance with DMS-7310, “Reinforced 

Concrete Pipe and Machine-Made Precast Box Culvert Fabrication and Plant Qualification.” 

Article 462.2. Materials, Section B. Fabrication, 3. Machine-Made Precast is voided and 

replaced by the following: 

Machine-made precast box culvert fabrication plants must be approved in accordance with 

DMS-7310, “Reinforced Concrete Pipe and Machine-Made Precast Box Culvert Fabrication and 

Plant Qualification.”  The Construction Division maintains a list of approved machine-made 

precast box culvert plants. 

Fabricate machine-made precast boxes in accordance with DMS-7310. 

Article 462.2. Materials, Section C. Testing, 2. Formed Precast is voided and replaced by the 

following: 

Make, cure, and test compressive test specimens in accordance with Tex-704-I. 

Article 462.2 Materials, Section C. Testing, 3. Machine-Made Precast is voided and replaced 

by the following: 

Make, cure, and test compressive test specimens in accordance with DMS-7310. 

Article 462.2. Materials, Section D. Lifting Holes. The first paragraph is voided and replaced 

by the following:  

For precast boxes, provide no more than 4 lifting holes in each section. Lifting holes may be cast, 

cut into fresh concrete after form removal, or drilled. Provide lifting holes of sufficient size for 

adequate lifting devices based on the size and weight of the box section. Do not use lifting holes 

larger than 3 in. in diameter. Do not cut more than 5 in. in any direction of reinforcement per 

layer for lifting holes. 
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Article 462.2. Materials, Section E. Marking. The first paragraph is voided and replaced by the 

following: 

 

Mark precast boxes with the following: 

 name or trademark of fabricator and plant location; 

 ASTM designation; 

 date of manufacture; 

 box size; 

 minimum and maximum fill heights; 

 designated fabricator’s approval stamp; 

 boxes to be used for jacking and boring (when applicable); 

 designation “SR” for boxes meeting sulfate-resistant concrete plan requirements (when 

applicable); and 

 match marks for proper installation, when required under Section 462.2.F, “Tolerances.” 

Article 462.2. Materials, Section F. Tolerances. is voided and replaced by the following: 

Ensure that precast sections meet the permissible variations listed in ASTM C 1577 and the 

following requirement: 

 The sides of a section at each end do not vary from being perpendicular to the top and bottom 

by more than 1/2 in. when measured diagonally between opposite interior corners. 

Ensure that wall and slab thicknesses are not less than shown on the plans except for occasional 

deficiencies not greater than 3/16 in. or 5%, whichever is greater. If proper jointing is not 

affected, thicknesses in excess of plan requirements are acceptable. 

Deviations from the above tolerances will be acceptable if the sections can be fitted at the plant 

or job site and the joint opening at any point does not exceed 1 in. Use match marks for proper 

installation on sections that have been accepted in this manner. 

1. Boxes for Jacking Operations. For boxes to be used for jacking operations (as defined 

in Item 476, “Jacking, Boring, or Tunneling Pipe or Box,”) meet the following additional 

requirements: 

 The box ends must be square such that no point deviates more than 3/8 in. from a 

plane placed on the end of the box that is perpendicular to the box sides, and  

 The slab and wall thicknesses must not be less than specified on the plans and must 

not exceed the specified thickness by more than 1/2 in. 

Article 462.2. Materials, Section G. Defects and Repair. The following paragraph is added: 

Repair machine-made precast boxes in accordance with DMS-7310, “Reinforced Concrete Pipe 

and Machine-Made Precast Box Culvert Fabrication and Plant Qualification.” 
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Article 462.2. Materials, Section H. Storage and Shipment. The following paragraph is added: 

 

Store and ship machine-made precast boxes in accordance with DMS-7310, “Reinforced 

Concrete Pipe and Machine-Made Precast Box Culvert Fabrication and Plant Qualification.”  

Article 462.3 Construction, Section C. Jointing. The first paragraph is voided and replaced 

by the following: 

 

Unless otherwise shown on the plans, use any of the jointing materials in accordance with the 

joint requirements specified in Item 464, “Reinforced Concrete Pipe.” Rubber gasketed joints 

may be substituted for tongue and groove joints, provided they meet the requirements of 

ASTM C 1677 for design of the joints and permissible variations in dimensions. 
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SPECIAL PROVISION 

540---031 

Metal Beam Guard Fence 
 

For this project, Item 540, “Metal Beam Guard Fence,” of the Standard Specifications, is hereby 

amended with respect to the clauses cited below, and no other clauses or requirements of this 

Item are waived or changed hereby. 

Article 540.2. Materials, Section A. Metal Beam Rail Elements. The first paragraph is replaced 

by the following:  

Furnish new metal beam rail elements for rail, terminal anchor sections, transitions and 

downstream anchor terminal that meet the requirements of Table 1. 

The third paragraph is replaced by the following: 

Furnish metal beam rail elements from a manufacturer on the Department’s approved Material 

Producer List, entitled “Metal Beam Guard Fence Rail Element Manufacturers.” 

Article 540.2. Materials, Section B. Posts, Section 2. Steel Posts is voided and replaced by the 

following: 

2. Steel Posts. Provide rolled sections conforming to the material requirements of ASTM A 36. 

Drill or punch posts for standard rail attachment as shown on the plans.  Galvanize in 

accordance with Item 445, “Galvanizing.” Low fill culvert posts may be fabricated as 

galvanized “blanks” with the hole to accept the rail and the final height field fabricated. Treat 

all exposed post surfaces caused by the field fabrication in accordance with Section 445.3.D. 

“Repairs.” 

Article 540.2. Materials, Section B. Posts, Table 1, Rail Element Requirements. The section 

entitled “Markings” is voided and replaced by the following: 

 

Markings Permanently mark each metal beam rail element with the information required 

in AASHTO M 180.  Permanently mark all curved sections of metal beam rail 

element, in addition, with the radius of the curved section in the format 

“R=xx ft.”  These additional markings (die-imprinted) must be on the back of 

the metal beam rail section away from traffic and visible after erection. 
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Article 540.2. Materials, Section B. Posts is supplemented by the following: 

3.  Composite Posts. Meet the requirements of DMS-7210, “Composite Material Posts and 

Blocks for Metal Beam Guard Fence.” 

Article 540.2. Materials is supplemented by the following: 

H. Terminal Anchor Posts. Furnish new terminal anchor posts from steel conforming to the 

material requirements of ASTM A 36. Fabricate posts in accordance with Item 441, 

“Steel Structures.” Galvanize terminal anchor posts after fabrication in accordance with 

Item 445, “Galvanizing.” 

I. Driveway Terminal Anchor Posts. Furnish new terminal anchor posts from steel 

conforming to the material requirements of ASTM A 36. Fabricate posts in accordance with 

Item 441, “Steel Structures.” Galvanize terminal anchor posts after fabrication in accordance 

with Item 445, “Galvanizing.” 

J. Downstream Anchor Posts. Furnish new terminal anchor posts consisting of new 

rectangular timber and new steel foundation tubes in accordance with details shown in the 

plans. 

K. Downstream Anchor Hardware. Furnish new hardware (brackets, plates, struts, cable, etc.) 

in accordance with the details shown on the plans and galvanized in accordance with Item 

445, “Galvanizing.” 

L. Controlled Released Terminal (CRT) Posts. Furnish new controlled released terminal 

(CRT) posts conforming to the requirements of DMS-7200, “Timber Posts and Blocks for 

Metal Beam Guard Fence.” in accordance to the details shown on the plans. 

Article 540.3. Construction, Section B. Rail Elements is supplemented by the following: 

Short Radius.  Special rail fabrication will be required at installations having a curvature of less 

than 150 ft. radius.  The required radius shall be as shown on the plans. Short radius metal beam 

guard fence requires the placement of controlled release terminal (CRT) posts of the quantity 

shown on the plans. 

Article 540.3. Construction is supplemented by the following: 

G. Driveway Terminal Anchor Posts. Embed terminal anchor posts in concrete unless 

otherwise shown on the plans. 

Article 540.4. Measurement is supplement by the following: 

D. Short Radius. Measurement will be by the foot to the nearest whole foot along the face 

of the rail in place, from beginning of radius (and first CRT post) to the end of radius. 

E. Driveway Terminal Anchor Section. Measurement will be by each section, complete in 

place, consisting of a driveway terminal anchor post and one 6 ft. section of rail element. 
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F. Downstream Anchor Terminal. Measurement will be by each section, complete in 

place, consisting of two downstream anchor posts and one 9 ft. – 4 ½” section of rail 

element. 

G. Long Span System. Measurement will be by the foot of fence. Fence shall be measured 

on the face of the rail in place, from first CRT post in the system to the last CRT post in 

the system. 

Article 540.5. Payment. The first paragraph is voided and replaced by the following: 

540.5. Payment. The work performed and material furnished in accordance with this Item and 

measured as provided under “Measurement” will be paid for at the unit price bid for “Metal 

W-Beam Guard Fence” of the post type specified, “Metal Thrie-Beam Guard Fence” of the post 

type specified, “Terminal Anchor Section,” “Metal Beam Guard Fence Transition” of the type 

specified, “Metal W-Beam Guard Fence Adjustment,” “Metal Thrie-Beam Guard 

Fence Adjustment,” “Terminal Anchor Section Adjustment,” “Transition Adjustment,” “Short 

Radius,” “Driveway Terminal Anchor Section, “Downstream Anchor Terminal,” or “Metal 

Beam Guard Fence (Long Span System).” When weathering steel is required, Type IV will be 

specified. 

Article 540.5. Payment, Section C. Transition is voided and replaced by the following: 

C. Transition. The price bid for “Metal Beam Guard Fence Transition” is full compensation for 

furnishing nested sections of thrie-beam; nested sections of W-beam; thrie-beam-to-W-beam 

transitional rail piece, posts, concrete, curb, and connections to W-beam guard fence and bridge 

rails; thrie-beam terminal connectors and terminal connectors; excavation and backfilling; and 

equipment, labor, tools, and incidentals. 

Article 540.5. Payment is supplemented by the following: 

E. Short Radius. The price bid for “Short Radius” is full compensation for furnishing special 

rail fabricated metal beam guard fence, controlled release terminal (CRT) posts, materials, 

hauling, erection, blocks, driving posts, excavating, backfilling, equipment, labor, tools, and 

incidentals.  

F. Driveway Terminal Anchor Section. The price bid for “Driveway Terminal Anchor Section 

” is full compensation for furnishing the rail element, driveway anchor assembly, driveway 

terminal anchor post, and foundations; installing the rail element anchor assembly and the 

driveway terminal anchor post and foundations; excavation and backfilling; and equipment, 

labor, tools, and incidentals. 

G. Downstream Anchor Terminal. The price bid for “Downstream Anchor Terminal” is full 

compensation for furnishing the rail element, w-beam end section, guardrail anchor bracket, 

shelf angle bracket, channel strut, downstream anchor posts, Breakaway Cable Terminal 

(BCT) cable anchor assembly, and foundations; installing the BCT cable anchor assembly 

and the downstream anchor post and foundations; excavation and backfilling; and equipment, 

labor, tools, and incidentals. 
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H. Long Span System. The price bid for “Metal Beam Guard Fence (Long Span System)” is 

full compensation for furnishing the rail element, controlled release terminal (CRT) posts, 

materials, hauling, erection, blocks, driving posts, excavating, backfilling, equipment, labor, 

tools, and incidentals. 
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